Exhibit A — Scope of Work

Overview

Yakama Nation Fisheries (Owner) is conducting an in-stream salmon habitat restoration
project along Nason creek known as the Upper White Pine Sub-Reaches 3&4 Habitat
Restoration Project.

The project site is located 3 miles west of the Nason creek WSDOT Rest Area on Hwy 2
(SR2). Across from the Ray Rock Springs Knife shop.

All work on this project will be directed by the Owner’s Designated Representatives. All
project specifications including technical specifications, engineered plan sheets, material
standards, and quantities are contained within the attached Exhibit D, Project Plans. No
changes to the Project Plan will be allowed without prior approval from the Designated
Representatives.

The attached Exhibit B provides the contract Line Item Budget which is referenced to the
Work Tasks described on the Specifications Sheet in Exhibit D. Exhibit C, outlines the
payment plan associated with this contract. Exhibit E Addendum 1 provides information
and clarifications pursuant to the required pre-bid site meeting

Designated Representative
The Owner’s Designated Representatives for this project include Yakama Nation Habitat

Biologist Jason Breidert as well as other Yakama Nation Habitat Biologists associated
with the Yakama Nation Upper Columbia Habitat Restoration Project and construction
oversight staff provided by the engineering firm who produced the project plan set.

Project Tasks
All Project Tasks will be completed as per Exhibits D and E. Major project elements

include but are not limited to the following:
e Mobilization

Procure Materials

Procure Bridge

TESC, SPCC Plan and Implementation

Access/ Temporary Bridge

Temporary Cofferdams

Turbidity Control

Excavation and Backfill

Proper Disposal of Excavated Spoils

Install Logs

Stage Wood Mulch Piles

Site Cleanup and Project Closeout

Contractors Obligations
The Contractor shall furnish all supervision, labor, equipment and tools necessary to

complete the project as described in Exhibits D and E.

Consistent Satisfactory Progress
Consistent satisfactory progress in construction of this project will be required.



Satisfactory progress will be measured by both the quality and quantity of work. If for
any reason no work is performed for a period of 10 consecutive days, the contractor may
be given a notice of contract cancellation. Consistent satisfactory progress will also be
determined by the contractor’s demonstrated ability to perform all work tasks described
in Exhibits D and E within the permitted in-water work windows. If it appears that the
contractor is unable to complete the project tasks within the permitting work window
the contractor may be given a notice of contract cancellation. The Owner’s Designated
Representatives will monitor progress closely.

Project Timeline and Construction Hours
The In- Water Work Window for this project is runs from July 1% — August 8"

provided that there are no steelhead redds within 100ft downstream of the
crossing/bridge location.

Fish Removal

In-water construction activities will require fish removal of all isolated in-water work
sites. Fish removal will be conducted in a timely manner by the Owner’s Designated
Representatives and the time taken to implement proper fish removal protocols will be
considered incidental to the contractor’s work tasks.

Standby Time
The contractor shall notify the Owner in advance of any intent to charge for standby time.

Prior to invoicing for any standby time, the contractor must receive notice in writing from
the Owner’s Designated Representatives that standby time is an applicable charge due to
construction halting events related to environmental or permitting conditions outside of the
control of the Owner or the Contractor. Standby time will be calculated at the daily rate
per piece of equipment as per the Contractors bid price. Standby time charges will only
apply to full work days where construction activities are not possible and will not be pro-
rated by partial work days or hours on standby.

Davis Bacon Waaes
Davis Bacon Wages Apply to this contract. The winning contractor will adhere to the

Davis Bacon rules and comply and submit all necessary paperwork and certified payroll to
the Yakama Nation upon completion of the contract.

Dust Abatement
Contractor will provide dust abatement as per County and Local ordinances.

Fire Suppression
The contractor will be familiar with and prepared for the requirements associated with

IFPL Levels Il & 111 and the restrictions associated with those.

Road Signage
The Contractor will observe all road signage regulations regardless of the project location

and as per Exhibit D if applicable.

Utilities L ocation
The Contractor will locate all utilities prior to any excavation.

Communication with Landowners
The Contractor expressly agrees that Contractor and his staff will not communicate with



the Landowner in any manner, whether it be in regard to the project or otherwise, without
express permission from, or the presence of the Designated Representative.

Exclusivity
During the term of this Agreement, including time taken for mobilization and

demobilization of construction equipment, Contractor shall not conduct any work

on the property designated in this Agreement unless so directed by the Designated
Representative. Contractor shall require in all contracts with subcontractors, that
subcontractors not conduct any work on the property designated in this Agreement unless
so directed by the Designated Representative. Any additional work conducted on the
property designated in this Agreement by Contractor without the express consent of the
Designated Representative shall constitute a material breach of this Agreement, thereby
relieving the Yakama Nation from all payment obligations to the Contractor.



